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The Denali Commission is providing $25,766 in FY06 Section 1960 SAFETEA-LU funds and $19,719 in FY07 Section 1960
SAFETEA-LU funds to the Alaska Department of Transportation and Public Facilities (DOT&PF) for the subject project.  The
DOT&PF is providing $4,515 in required match funds through its overall project.  Denali Commission funds and match funds
will be managed by the DOT&PF.

The project consists of design and construction of improvements to the community boardwalk system and pedestrian trail in
Elfin Cove.  The project includes improvements and extensions to dilapidated sections of the boardwalk where community
buildings are situated.  The project will reconstruct dilapidated sections and upgrade the section that extends to the head of the
Inner Harbor, including the segment through the slide area.  Reconstruction may involve both wood and gravel surfaced
facilities.
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AWARD CONDITIONS

1. Scope of Work

The Denali Commission is providing $25,766 in FY06 Section 1960 SAFETEA-LU funds and $19,719 
in FY07 Section 1960 SAFETEA-LU funds to the Alaska Department of Transportation and Public 
Facilities (DOT&PF) for the subject project. The DOT&PF is providing $4,515 in required match funds 
through its overall project. Denali Commission funds and match funds will be managed by the 
DOT&PF. 

The project consists of design and construction of improvements to the community boardwalk system 
and pedestrian trail in Elfin Cove. The project includes improvements and extensions to dilapidated 
sections of the boardwalk where community buildings are situated. The project will reconstruct 
dilapidated sections and upgrade the section that extends to the head of the Inner Harbor, including the 
segment through the slide area. Reconstruction may involve both wood and gravel surfaced facilities. 

Construction will occur in accordance with the project's NEPA Environmental Assessment and design 
plans. DOT&PF will prepare and Denali Commission will certify documents that Right of Way is 
adequate for construction. The approved environmental and Right of Way documents will be retained in 
the project's file at Denali Commission. 

This project will provide improved safety and quality of life for residents of Elfin Cove, and will 
enhance the economic well-being of the commercial and charter fishing operations based in the 
community. DOT&PF will own constructed improvements in the project area and will be responsible 
for ongoing maintenance of them after construction is complete. 

All Denali Commission funding is intended for use within the scope of work identified in the Award 
document only. Any balance of funds remaining after the full scope of work has been completed will be 
returned to the Denali Commission. 

Project performance shall be monitored and measured on a quarterly basis using the documentation of 
record (project nomination) as a reference point, making updates as necessary. The following items 
shall be monitored and reported in the narrative of the quarterly report: 

1. Improves pedestrian and vehicular safety
2. Reduces maintenance costs
3. Improves access to fuel and freight
4. Improves intermodal connections
5. Reduces dust and other airborne contaminants

All Commission funding is intended for use for the scope of work identified in the Award document 
only. Any balance of funds remaining after the full scope of work has been completed will be returned 
to the Denali Commission.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the project. 
"Planned" dates for the first milestone are included here. As part of each progress report, recipients shall 
update the progress toward meeting these milestones (see section 7, Reporting).
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Milestone
Planned Start 

Date 
Planned End Date 

Actual Start 
Date

Actual End 
Date

Units Total Cost at Completion

Construction  
06/01/2008

06/30/2010 mm/dd/yyyy mm/dd/yyyy nn $

Project Closeout 07/01/2010 09/30/2010 mm/dd/yyyy mm/dd/yyyy nn $

3. Award Performance Period

The Award performance period is June 1, 2008 through June 30, 2010. This is the period during which 
Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB A-87 are applicable to this Award. Direct costs associated with the Elfin 
Cove project are allowed under the Memorandum of Agreement (MOA) between Denali Commission 
and DOT&PF. Indirect costs, established through the DOT&PF Indirect Cost Allocation Plan (ICAP), 
are allowed as established by DOT&PF and approved by FHWA for Title 23 funds. The Denali 
Commission recognizes that these rates fluctuate each fiscal year and therefore retains the ICAP on file 
for reference. Please refer to the cost principles regulations for specific details on other allowable 
charges under this Award.

5. Budget and Program Revisions

The Administrative Circular, OMB A-102, applies to this Award. Please refer to the Administrative 
Circular for specific details on revisions to this Award. The Administrative Circular requires that the 
DOT&PF will inform the Commission in writing (e-mail, letter, or report) at the earliest possible date of 
any unanticipated project cost overrun, project schedule delays, or changes in the project scope or 
changed site conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a "Request for Advance 
or Reimbursement", Standard Form 270 (SF-270) submitted by DOT&PF. Requests for advances or 
reimbursements may be made as needed or at the end of each quarter and should be submitted no later 
than 60 days after the federal quarter. The SF-270 must be submitted to the Denali Commission via fax, 
e-mail (finance@denali.gov) or mail in order for payment to be processed. The form is available on the 
OMB website: http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in 
accordance with OMB A-102. Please contact the Denali Commission's Finance Manager at (907) 
271-1414 for further information about submitting this form. No interest will be accrued on these funds.

7. Reporting 

Two forms of project reporting are required under this Award, listed below. The DOT&PF shall submit 
reports using the Denali Commission's on-line Project Database System, available at www.denali.gov. 
If there are technical limitations which may prevent the recipient from meeting this requirement, please 
contact the Program Manager listed in this agreement. 

a. Progress Reports shall be submitted on a quarterly basis. The first reporting period is June 1, 2008 to 
September 30, 2008, and quarterly thereafter. Reports are due within 30 days of the end of the reporting 
period. Progress reports shall include the following: 
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i. Total project funding, including both Denali Commission funding and other project funding sources.

ii. The total project expenditures for the project as of the end of the reporting period, including both 
Denali Commission and Other funding sources.

iii. Updated schedule and milestone information as identified in the Scope of Work

iv. Narrative summary of the project status and accomplishments to date, and address the following 
questions: is the project on schedule, is the project on budget, and what actions are planned to address 
any project problems.

v. Photographic documentation of project progress shall be provided with the progress reports for active 
construction projects. The photo documentation shall include a minimum of three, dated photos per 
reporting period such that a complete record of the construction is maintained over time, from "before," 
showing the situation before the start of construction, to "during" showing work proceeding on the 
project, and "after" to show the finished project. Photos shall be provided in a digital format as part of 
the on-line report. A short description of the activity and names of those in the photos shall also be 
provided.

vi. For minor repair and renovation projects or other non-construction projects, pictures should be 
provided of before and after, or photos that are representative of the funded activity, to the extent 
possible. Photos shall be provided in a digital format as part of the on-line report. A short description of 
the activity and names of those in the photos shall also be provided. 

b. Federal Single Audits shall be submitted annually, when required. In accordance with OMB Circular 
A-133, which requires [subpart 200] "Non-Federal entities that expend $500,000 or more in a year in 
Federal awards shall have a single or program-specific audit conducted for that year in accordance with 
the provisions of this part [subpart 205]. The determination of when an award is expended should be 
based on when the activity related to the award occurs." 

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB. 
Information can be found on the following web-site: http://harvester.census.gov/sac/

In addition to reporting quarterly, the DOT&PF shall meet twice annually with the Commission to 
report lessons learned and project status. These meetings shall include community participation.

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award performance 
period or within 90 days of the completion of the project, whichever is earlier. Recipients must also 
draw down any remaining funds for expenditures incurred under this award during this 90-day period. 

The project close-out report shall be submitted on-line through the Denali Commission's on-line Project 
Database System, available at http://www.denali.gov/. The project close out will require the recipient to 
submit the following information: 

a. Final data for each item listed in paragraph 7(a) "Progress Reports"

b. Final project expenditures itemized by the following categories: planning & design; materials & 
equipment; freight; labor; project administration/overhead and other expenses. 

c. Acknowledgement of support: For all construction projects, the Award recipient shall display a sign 
that acknowledges the Government's support for the project(s) developed under this Award. The 
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Commission will provide an appropriate sign. The Award recipient must request an indoor and/or an 
outdoor sign from the Commission office. Pickup or delivery of the sign can be arranged at that time.

d. Acknowledgement of support: For all non-construction projects, the Award recipient shall include an 
acknowledgement of the Government's support for the project(s) developed under this Award. The 
format for acknowledgement of the Government's support for non-construction awards will vary with 
each award and must be agreed upon between the Award recipient and the Denali Commission Project 
Manager. Costs associated with this requirement shall be paid out of the project funding received by the 
Award recipient from the Denali Commission. 

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on Standard Forms 
SF 424b (non-construction projects) or SF 424d (construction projects). Some of the laws are 
highlighted below for your reference. 

The attached Federal Highway Administration Form 47 is also required for reporting on construction 
phase activities funding under CFR Title 23 regulations. Some of the laws are highlighted below for 
your reference. 

To the maximum extent practicable, considering applicable laws, Funding Recipients shall accomplish 
the project contemplated by the Award using local Alaska firms and labor. 

No portion of this award may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C. 
Section 1913 or Section 607(a) of Public Law 96-74. 

Project level environmental reviews in accordance with the National Environmental Policy Act (NEPA) 
and the National Historic Preservation Act (NHPA) are required for each project undertaken with 
Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance Award will be 
notified by the Denali Commission. The Denali Commission will work with the recipient to identify the 
steps necessary to bring them back into compliance, and will establish an appropriate time frame for the 
corrections to be made. If the corrections have not been made by the deadline, the Denali Commission 
reserves the right to either suspend or unilaterally terminate the Financial Assistance Award for non-
performance.

11. Program Manager, Financial Manager & Other Contact Information

  
Denali Commission DOT&PF 

Mr. Mike McKinnon
Transportation Program Manager
510 L Street, Suite 410
Anchorage, AK  99501
Phone: 907-523-9877
Fax: 907-271-1415
E-mail: mgmckinnon@gci.net

Mr. Jeff Ottesen
Director, Program Development
3132 Channel Drive, Suite 220
Juneau, AK 99801-1933
Phone: 907-465-6971
Fax: 907-465-6984
Email: jeff.ottesen@alaska.gov 
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Ms. Mariah McNair
Grants Specialist
510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-2367
Fax: 907-271-1415
E-mail: mmcnair@denali.gov

James Petropulos
Preliminary Design & Environmental  Chief
P.O. Box 112506
Juneau, AK 99811-2506
Phone: 907-465-1851
Fax: 907-465-3506
E-mail: jim.petropulos@alaska.gov 

 Mr. Tom Stewart
CIP Finance Manager
3132 Channel Drive, Suite 220
Juneau, AK 99801
Phone: 907-465-8980
Fax: 907-465-3124
Email: tom.stewart@alaska.gov 
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